

<b>Contract Title:</b>	Nabiac Inland Dune Aquifer Water Supply System- Commissioning and Handover
<b>Contract No:</b>	03/2017
<b>Project Description:</b>	The scope of work is to manage the commissioning, handover and acceptance of the various components of the Nabiac Inland Dune Aquifer Water Supply Scheme, including the Borefield, Water Treatment plant, pump station and rising mains and the integration of the works with the overall Manning District Water Supply Scheme.
<b>Tender documents:</b>	<ul style="list-style-type: none"> <li>• Nabiac Scheme Commissioning and Handover – Volume 1B- General Terms and Conditions AS 4122 (B531560) Version 2</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 1A – Tender Requirements &amp; Preliminaries (B521200) Version 2</li> <li>• AS4122-2010 General Conditions of Contract excluding annexures included elsewhere in the Contract documents (which is also referred to in the Contract Documents as Nabiac Scheme Commissioning and Handover-Volume 1B).</li> <li>• The Consultant’s Project Management Plan and associated documents, prepared in accordance with Nabiac Scheme Commissioning and Handover – Volume 1A – Tender Requirements &amp; Preliminaries</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 1C- Tender Schedules, (B531635) Version 2</li> <li>• Hunter H<sub>2</sub>O Tender submission, submitted to MidCoast Water on 6<sup>th</sup> June 2017 (B536222) Version 1</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2- Commisioning Scope of Works, , (B521203) – Version 2</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2- Appendix A – Commissioning Roles and Responsibilities, (B534183) Version 1</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2- Appendix B – Project Management Structure, (B534183), Version 1</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2- Appendix C – Functional Description Specification (FDS), (A602399), Version 1</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2- Appendix D-Nabiac Design Report, (A602399), Version 1</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2- Appendix E-Nabiac WTP P&amp;ID Drawing Set, (A602388), Version 1</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2- Appendix F-Darawank PS P&amp;ID Drawing Set, (A602385), Version 1</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2- Appendix G-Nabiac Borefield P&amp;ID Drawing Set (A602386), Version 1</li> <li>• Nabiac Scheme Commissioning and Handover – Volume 2-</li> </ul>



	Appendix H – Asset Handover and Acceptance Check List, (B534174), Version 1
<b>Name of Contractor:</b>	Hunter H <sub>2</sub> O Holdings Pty Ltd
<b>Contractor Address:</b>	PO Box 5007, Hunter Region MC, NSW 2310
<b>Contractor ABN:</b>	16 602 201 552
<b>Details of any related company that may be involved in carrying out the contractual obligations:</b>	None
<b>Date the Contract became effective:</b>	30 <sup>th</sup> June 2017
<b>Estimated Duration Date of Contract:</b>	12 months
<b>Estimated Amount Payable to the Contractor:</b>	\$203,370.20 (GST inc)
<b>Any renegotiation provisions:</b>	No
<b>Any provisions for payment to the Contractor for operational or maintenance services:</b>	No
<b>Method of Tendering:</b>	Fixed Price
<b>Criteria for Assessment:</b>	<ul style="list-style-type: none"> <li>• Lump Sum Price</li> <li>• Unit cost for Variations &amp; Disbursements</li> <li>• Consultants experience</li> <li>• Project Team and experience, skills and qualifications</li> <li>• Construction Schedule &amp; management systems</li> <li>• Non conformances</li> </ul>

